QUALITY ASSURANCE PROVISIONS

NSN: 2840-00-887-1552
P/N:(99207) 5007T90G01
NOMEN: Stage 1 Seal Shroud /t-64 Engine

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance with
drawing number 5007T90G01 Revision “H” and all details and specifications referenced therein.

I Quality/Inspection Requirements

MIL-1-45208 or ISO 9000 equivalent applies:

First Article Testing applies:

Mandatory Inspection applies: Refer to contract section C.
Production Lot Testing Applies

Site Survey may be required

moow»

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000 equivelent
apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities, These sheets shall
not be revised or altered after the successful completion of First Articleand/or Production

Lot Testing without approval from the Engineering Support Activity (ESA), via the
PCO.

C. The Inspection Method Sheets which list the characteristics of each item produced
under the contract shall have serial number traceability to the raw material, casting, or
forging. In addition, the contractor is responsible for providing completed inspection
method sheets showing the actual dimensions taken
D. Markings should be in accordance with MIL-STD-130 Rev. "J" paragraph 5.3.3(a),
(b),(c), and (g). Method and location shall be in accordance with the drawing,

III. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor, as
follows:

A. Level of Inspection (LOI):

1) Critical Characteristics: 100% inspection shall apply.



2) Major and Minor Characteristics - LOI shall be in accordance with a sampling
plan acceptable to the QAR.

Critical Characteristics:
(Shall be defined as below,unless defined by the Prime Contractor
Diametrical and liner dimensions having a total tolerance of 0.001 or less.

Surface finishes having a 16 value or less.

Any geometric feature control requirement with a total tolerance range of 0.002 or less.
Angular tolerances with a total range less than (1) one degree.

Threads specified to class (3) three or greater.

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless defined
on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies,
patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid
required for the manufacture and/or testing of the subject items will not be provided by the
Government or any other source and is the sole responsibility of the contractor. The foregoing

applies notwithstanding any reference to such equipment or the furnishing thereof that may be
contained in any drawing



FIRST ARTICLE TESTS REQUIRED (Government Testing)

L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form / Fit
C. Compliance with all drawings, and specifications
referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be subjected
to those tests which will demonstrate that the articles comply with contract requirements.

The contractor shall be responsible for providing necessary parts and repair of the First Article (s)
during testing.

The contractor shall be responsible for providing necessary parts and repair of the First Article
Sample (s) during testing.

IL Special Instructions:

Sample (s) may be considered as production items under the contract provided the sample(s) can
be refurbished to ready for issue (RFI) condition and provided the sample(s) have inspection
approval of the cognizant QAR. Sample(s) may be shipped as production items only after all other
units required under the contract have been produced and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall notify the
designated test facility, in writing of the antisipated shipping date, with an information copy to the

PCO, ACO, and QAR The contractor shall also arrange for preliminary inspection of test samples
by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Recieving report (DD form 250), bearing the QAR’s signiture and indication of preliminary
inspection, shall be fowarded to the PCO / ACO and the designated test facility. The envelopes
shall be clearly marked, “DO NOT OPEN IN MAILROOM”.



FIRST ARTICLE APPROVAL ( GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001 within 300 days from the date of
this contract to the government designated facility listed below.

NAVAL AVIATION DEPOT CHERRY POINT
ATTENTION:MS. ANNIE THOMAS

CODE 6.1.523 / PSC BOX 8021

BLDG 137

MCAS CHERRY POINT, NORTH CAROLINA. 28533-5030

Marking of test sample (s) shipping container:
“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN STOCK™.
CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract number and the
lot/item indentification. The characteristics that the First Article must meet and the testing
requirements that are specified elesewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing. All
costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following a disapproval. The contractor shall furnish any additional First Article
to the Government under the terms and conditions and within the time specified by the
Government.

The government shall act of this First Article within the time limit specified in paragraph” B”
above. The government reserves the right to require an equitable adjustment of the contract price

for any extension of the delivery schedule or for any additional costs to the Government related to
these tests.

C. If the contractor fails to deliver any First Article on time, or the contracting officer

disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not consumed
or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it meets all
contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility at the
contractors expense.



E If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract

for 1) progress payments, or 2) termination settlements if the contract is terminated for the
convenience of the Government.

G The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor officer
informing him/her of the shipment of any articles furnished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to the testing activity.
Failure to provide such notiication shall excuse the government from any delay in performing First
Article Testing and informing the contractor of the sesults thereof.



PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]

The material produced under contract shall be accepted by the cognizant CAO/QAR upon the
successful completion of these requirements. THE PRODUCTION LOT INSPECTION SHALL
BE WITNESSED AND ACCEPTED BY THE RESIDENT DCMA/QAR. A LETTER OF
FINDINGS SHALL BE FORWARDED TO NADEP CHERRY POINT AND DSC
RICHMOND

I Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the production

lot. In addition the QAR shall select one (1) item (s) at random from each successive lot or
portion thereof.

B. Production Lot Testing to be completed during production after First Article Approval.
C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light preservative.

II. The tests to be performed under the Production Lot Sample testing provisions of the contract
are:

A. Compliance with drawings and all specification referenced therein.
B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder shall also

be subjected to those tests which will demonstrate that the sample(s) comply with contract
requirements.

III. Testing location

A. The Production Lot inspection shall be performed at the contractors plant, by the contractor
and witnessed and accepted by the DCMC/QAR. Within fifteen (15) days of completion of
Production Lot Testing the CAO/QAR shall prepare and submit two (2) copies of their test report
with conclusions and recommendations to the Contracting Officer All 1423 requirements apply.

B Sample(s) may be considered as production items under the contract provided sample(s) can be
refurbished to ready For Issue (RFI) condition and provided sample(s) have inspection approval
of the cognizant DCMC. Sample(s) may be shipped as production items only after all other units
required under the contract have been produced and are ready for shipment.



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within the time or
times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delievery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot must pass
all the contract requirements. In the event a sample fails to pass such requirements, the lot will be
rejected. In such event, the government may, at its option and at no additional cost to the
government, (I) terminate all or any porition of this contract for default, (II) require the
manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means
and procedures by the contractor for rework are acceptable to the government, or (III) require the
submission of additional samples for test. The foregoing procedures shall apply to new or
reworked Production Lots in the same way as they did to the original Production Lot.

C.For each additional sample or each resubmission of a modified sample which the contractor is
required to submit for approval hereunder as a result of a failure of a previous sample to conform
to the requirements of the specification, the contractor shail pay to the government the costs of

reinspection, examination and retesting and the contractor and his sureties (if any) shall be liable
for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause. and no action of the government

in accordance herewith, shall in any way prejudice the right of the government under the clause of
this contract entitled Default.



CONTRACT DA'(I;A REQUIREMENTS LIST FORM APPROVED

Dataltems) OMB NO. 0704-0188

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION 1§ ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES.. GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY,, SUITE 1204, ARLINGTON, VA. 22202-4302, AND TO

THE OFFICE OF MANAGEMENT AND BUDIET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503. PLEASE DQ NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.
SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT/ PR NO. LISTED IN BLOCK E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/ PR. NO. * F. CONTRACTOR
00-887-1552 / SEAL SHROUD
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NoO.
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OF SHEETS
4. AUTHORITY (Data acquisition decument 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-MISC-80678/T1 DEFENSE SUPPLY CENTER RICHMOND
7. DD 250 REQ | 9. DIST 10. FREQUENCY | 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
LT REQUIRED ASREQ SEE BLOCK #16 b. COPIES
8. APP CODE 11. ASOFDATE |13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
A AS REQ SEE BLOCK #15 Reg |Repro
16. REMARKS DCMC/ ACO * 1/0
PARA. 10.1,10.2, 10.2.1, 10.2.2, 10.2.4, 10.2.5 SHALL APPLY
* UPON SUBMISSION OF FIRST ARTICLE/ PRODUCTION LOT TEST SAMPLE O] DCMC QAR o 70
**IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF Q
FAT/PLT. PCO 1/0
DSCR
15. TOTAL 3/0
L.DATAITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
4. AUTHORITY (Data acquisition document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DEFENSE SUPPLY CENTER RICHMOND
7.DD 250 REQ | 9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
LT REQUIRED AS REQ SEE BLOCK #16 b. COPIES
8. APP CODE 11. ASOF DATE |13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
A AS REQ SEE BLOCK #1°6 Reg |Repro
16. REMARKS DCMC/ ACO * 1/0
PARA. 10.1,10.2,10.2.1, 10.2.2, 10.2.4, 10.5 SHALL APPLY
* UPON SUBMISSION OF FIRST ARTICLE / PRODUCTION LOT TEST SAMPLE (s) DCMC/ QAR - 170
** AT TIME OF CONTRACT COMPLETION.
PCO 1/0
DSCR
15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE

Robont Flughes 4-18-:2001 Robert Hughes 4-18-2001




CONTRACT DATA REQUIREMENTS LIST
(1 _Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of infi tion is estil d to average 110 hours pe response, including the time for reviewing instructions, searching
existing data sources, gathering and m-lntnlnln( the data meded, antl compledng and reviewing the colhcﬁon of information. Send comments regarding this

burden estimate or any other aspect of this collection of i tions for red

g this burden , to Department of Defense, Washington

g Sugg
Headquarters Services, Directorate for Information Operations and Repovtt, 1245 Jefforson Davis nghwuy, Sutte 1204, Arlington, VA 22202-4302, and to the
Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to elther of
these addressess. Send completed form to the Government Issuing Contracting Officer of the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. |B. EXHIBIT C. CATEGORY:

TOP

™___  OTHER

D. SYSTEM/ITEM E. CONTRACT/PR F. CONTRACTOR

00-887-1552 / SEAL SHROUD

1. DATAITEM | 2. TITLE OF DATA ITEM 3. SUBTITLE

5|CERTIFICATION DATA / REPORTS

17. PRICE GROUP

4. AUTHORITY (Data 5. CONTRACT REFERENCE
DI-MISC-80678/T3

6. REQUIRING OFFICE

7. DD 250 9. DIST 10. FREQUENCY 12. DATE OF FIRST

SUBMISSION
LT STATEMENT |ASREQ SEE BLOCK 16*

14. DISTRIBUTION

18, ISTIMATED
TOTAL PRICE

8. APP 11. AS OF DATE 13. DATEIF

CODE SUBSEQUENT
A ASREQ SEE BLOCK 16*

b. COPIES

a. ADDRESSEE . Final
: Draft

Reg | Repro

PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 APPLY

BLOCK#12 -UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (S)
AND/OR PRODUCTION LOT SAMPLE.

BLOCK #3-SEPERATE REPORTS SHALL BE PROVIDED FOR THE

BELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR PRIME
PROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE
CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES
ARE PRIME (OEM) APPROVED SOURCES.

BLOCK #5 - CONTRACT REFERENCE: P/N: 5007T90G01

CERTIFICATION OF APPROVED MATERIAL AND PRIME

APPROVED MATERIAL SOURCE

FPI PER P3TF2

COAT PER NOTE 5 AND APPLICABLE SPECIFICATIONS
CERTIFICATION THAT AXIS ESTABLISHED BY DIA -M- IS RESTRAINED
AND SURFACE -F- HELD FLAT:

DIAMETRAL RUNOUT OF DIA -H- NOT TO EXCEED .004 TIR
DIAMETRAL RUNOUT OF DIA -E- NOT TO EXCEED .002 TIR

~-ALL OTHER DRAWING DIMENSIONS SHALL BE MET—-

These certifications are required at First Article Testing/Production Lot inspection or
contract completion if testing is waived.

DCMC / ACO 1/0

DCMC / QAR * 1/0

PCO * 1/0

DSCR/ 1/0

4/0

G. PREPARED BY H. DATE 1. APPROVED BY

J. DATE

Robert Hughes 4-18-2001 Robert Hughes 4-18-2001

DD Form 1423-1, JUN 90 Previous editions are obsolete.
1607/183 S/N 0102-LF-010-5500




CONTRACT DA’(I;A%

REQUIREMENTS LIST

ata [tems)

FORM APPROVED
OMB NO. 0704-0188

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION IS ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES., GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
‘WASHINGTON HEADQUARTERS SER VICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY., SUITE 1204, ARLINGTON, VA. 22202-4302, AND TO
‘THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503. PLEASE DONOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.
SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED IN BLOCKE.

A. CONTRACT LINE ITEM NO.

B. EXHIBIT C. CATEGORY:

TDP

™

OTHER

D. SYSTEM/ITEM
00-887-1552 / SEAL SHROUD

E. CONTRACT/ PR. NO.

F. CONTRACTOR

1.DATA ITEM

NO.
3

2. TITLE OF DATA ITEM

REQUEST FOR WAIVER

3. SUBTITLE

4. AUTHORITY (Data acquisition document
No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DI-CMAN-80640B DEFENSE SUPPLY CENTER RICHMOND
7. DD 250 REQ |9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
LT AS
REQUIRED REQ b. COPIES
8. APP CODE 11. ASOF DATE |13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
Reg |Repro
16. REMARKS DCMC/ACO /0
DCMC/ QAR 1/0
PCO 1/0
DSCR 1/0
15. TOTAL 4/0
1.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
4 REQUEST FOR DEVIATION

4. AUTHORITY (Data acquisition document
No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DI-CMAN-80641B DEFENSE SUPPLY CENTER RICHMOND
7.DD 250 REQ |9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATE
LT o anhg)m ASREQ b. COPIES
8. APP CODE 11. AS OF DATE | 13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Finat
Reg [Repro
16. REMARKS DCMC/ ACO 1/0
DCMC/QAR 1/0
PCO 1/0
DSCR 1/0
15, TOTAL 4/0
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
obent Hughes 4-18-2001 Robert Fughes 4-18-2001




